
 

 

               ADDENDUM NO.  1 
 
TITLE:        Demolition for Douglas 3, Starship 9 and Wasabi Restaurant  

City of Lincoln 
Lincoln, Nebraska 

 
PROJECT: SPECIFICATION NO. 06-240 
  REGA NO. 061051   LOCATION: Lincoln, Nebraska 
 
ADDRESS: Downtown Lincoln              DATE OF ADVERTISEMENT:  August 5, 2006 
   
 
DATE OF ISSUE:  August 14, 2006   DATE OF BID OPENING:  August 23, 2006 
            
 
NOTE TO ALL PLAN HOLDERS:  Please insert this Addendum into your copy of the contract documents for the above 
named project. 
 
The following changes to the contract documents are issued by the Architect/Engineer, shall be attached and made a part of the 
plans and specifications and shall have the same force and effect as though a part of the original issue.  All other stipulations and 
requirements of the plans and specifications remain in effect. 

 
CHANGES TO THE SPECIFICATIONS: 
 
SECTION 1000 ADMINISTRATIVE PROVISIONS 
 
PERMITS, FEES, AND NOTICES 
 
Delete: Page 1, line 39,  Lincoln Entertainment Center 
 
Add: Page 1, line 39,  Douglas 3, Starship 9 and Wasabi Restaurant 
 
Delete: Page 3, line 38. In its entirety 
 
 
SECTION 2100 SITE PREPARATION 
 
GENERAL SITE PREPARATION 
 
Add: Page 1, line 29,  Sidewalk accessories, including park benches, trash cans and bicycle racks, are to be removed by the 
contractor and delivered to a site to be designated by the City. 
 
Add: Page 2, line 5,  Prior to start of Phase 2 work,  the Contractor shall contact Lynn Reifschneider ,Lincoln Electric System, 
phone (402) 467-7623 to coordinate removal/relocation of utility poles in alley. 
 
PART IV, MEASUREMENT AND PAYMENT 
 
Add: Page 3, line 11,  Phone service, electrical service and all other utilities to the Taste Of China restaurant shall be kept 
connected throughout the life of the project.  The contractor shall use whatever means required to protect these utilities from 
damage.   
 
 



 

 

Delete: Page 3, Lines 43-45,   The following descriptions are offered as additional information to clarify several of the pay items 
listed on the “SCHEDULE OF PRICES” pages wi thin the “PROPOSAL” section of this specification. 
 
 
 
SECTION 2120 DEMOLTION 
 
Add: Page 2, Line 23,  If piles are encountered, remove pile cap. Cut pile two (2) feet below excavated grade and abandon in place. 
 
Add: Page 3, line 13, Locate all roof drains on buildings to be removed. Disconnect downspouts, plug and abandon drain pipe. 
 
Add: Page 4, Line 9,  Temporary Construction fence shall be erected prior to start of demolition and shall then be removed and 
relocated as shown on the plans following demolition and prior to start of remaining work. 
  
Add: Page 4, Line 33,   Replacement lamps shall be 50 watt HPSV coated with a medium base.   
 
 
Add: Page 4, Line 34,  REPOINTING AND CLEANING  The demolition contractor shall exercise care when removing framing 
associated with the floor and roof structures which are tied to walls of adjacent buildings.  The demolition contractor is 
responsible for filling in all abandoned beam and joist pockets, and any other penetrations that may exist.  All walls of adjacent 
buildings affected by demolition operations shall be restored to the same general appearance and cleanliness as undisturbed 
walls. 
 
 
SECTION 2200 SITE EARTHWORK 
 
MATERIALS 
 
Delete: Page 2, lines 4-7. In its entirety. 
 
Add: Page 2, lines 4-7,  All backfill materials shall be clean, inorganic, low plasticity lean clay or silt with a liquid limit of  45 or 
less and a plasticity index of 25 or less.  Material shall be selected from off-site borrow areas as approved by the Engineer and 
Testing Laboratory.  The Contractor shall furnish and haul off-site borrow material to the job site. 
 
 
CHANGES TO THE PLAN SHEETS: 
 
Add: Sheet 6 of 7, Additional photographs of roof views (see attachments). 
 
 
 
 
All other terms and Conditions to remain unchanged. 
 

Purchasing Department 
 
 
 
Bob Walla 
Assistant Purchasing Agent 
 
 


